DOT_RGGBO1

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D CHECK REPORT * * *

DATE: 07/ 05/ 2000
TI ME: 15:18

PS&E JOB NO: 98C540 REVI SION NO : 1 BI DS OPENED ON : Jul 6 2000
CONTRACT NO: 005904 REGION NO : 3 AWARDED ON : Jul 10 2000
VERSI ON NO : 1 WORK ORDER# : OL3535
W CSR 101 e LOW BIDDER  -------
TITLE : EERlD%ER . LAKESI DE | NDUSTRI ES
WEST UNCAS ROAD VI C. 50 ECLIPSE DR
980540 98363- 9406
PROJECT . NH 0101(164) PORT ANGELES WA 983620127
COUNTY(S) : JEFFERSON CONTRACTOR NUMBER : 469025
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF.
PREPARATI ON
1 MOBI LI ZATI ON
L.S. -16.17%
183, 668. 00 153, 972. 82 -29, 695
2 REMOVI NG ASPHALT CONC. CURB
424. 0000 w 6. 0000 18. 0000 200. 00%
2, 544.00 7,632.00 5, 088
3 REMOVI NG GUARDRAI L ANCHOR
8. 0000 EACH 150. 0000 225. 0000 50. 00%
1, 200. 00 1, 800. 00 600
4 REMOVI NG TEMPORARY PAVEMENT MARKI NG
12940. 0000 w 0.1700 0. 0800 -52.94%
2,199. 80 1, 035. 20 -1, 165
5 REMOVI NG M SCELLANEOUS TRAFFI C | TEM
L.S. -41.67%
3, 000. 00 1, 750. 00 -1, 250
GRADI NG
6 PAVEMENT REPAI R EXCAVATI ON | NCL. HAUL
3460. 0000 e 15. 0000 17. 7500 18.33%
51, 900. 00 61, 415. 00 9,515
7  SHOULDER FI NI SHI NG
25. 0000 km 2, 000. 0000 1, 400. 0000 -30.00%
50, 000. 00 35, 000. 00 - 15, 000
DRAI NAGE
8 CORRUGATED POLYETHYLENE CULV. Pl PE 300 MM DI AM
20. 0000 w 50. 0000 215. 0000 330. 00%
1, 000. 00 4, 300. 00 3, 300
SURFACI NG
9 CRUSHED SURFACI NG BASE COURSE
825. 0000 t 28. 0000 25. 0000 -10.71%
23, 100. 00 20, 625. 00 -2,475
LI QUI D ASPHALT
10 ASPHALT FOR TACK COAT
93. 0000 t 300. 0000 375. 0000 25.00%
27, 900. 00 34, 875. 00 6,975



DOT_RGGBO1

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D CHECK REPORT * * *

DATE: 07/ 05/ 2000
TI ME: 15:18

PS&E JOB NO: 98C540 REVI SION NO : 1 BI DS OPENED ON : Jul 6 2000
CONTRACT NO: 005904 REGION NO : 3 AWARDED ON : Jul 10 2000
VERSI ON NO : 1 WORK ORDER# : OL3535
W CSR 101 e LOW BIDDER  -------
TITLE : EERlD%ER . LAKESI DE | NDUSTRI ES
WEST UNCAS ROAD VI C. 50 ECLIPSE DR
980540 98363- 9406
PROJECT . NH 0101(164) PORT ANGELES WA 983620127
COUNTY(S) : JEFFERSON CONTRACTOR NUMBER : 469025
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF.
LI QUI D ASPHALT
11 ANTI - STRI PPI NG ADDI Tl VE
EST. 0. 00%
25, 980. 00 25, 980. 00
ASPHALT CONCRETE PAVEMENT
12 ASPHALT CONC. FOR PRELEVELING CL. A PG 58-2:
7630. 0000 t 60. 0000 44, 8000 -25.33%
457, 800. 00 341, 824. 00 -115, 976
13 ASPHALT CONC. FOR PAVEMENT REPAI
1280. 0000 t 55. 0000 65. 0000 18.18%
70, 400. 00 83, 200. 00 12, 800
14 ASPHALT CONC. PAVEMENT CL. A PG 58 - 2;
19030. 0000 t 48. 0000 42.0000 -12.50%
913, 440. 00 799, 260. 00 -114, 180
15 JOB M X COMPLI ANCE PRI CE ADJUSTMENT
CALC 0. 00%
37, 120. 00 37, 120. 00
16 COMPACTI ON PRI CE ADJUSTMENT
CALC 0. 00%
10, 000. 00 10, 000. 00
17  ASPHALT CONC. APPROACH
825. 0000 t 59. 0000 65. 0000 10.17%
48, 675. 00 53, 625. 00 4,950
EROSI ON CONTROL AND PLANTI NG
18 SPILL PREVENTI ON PLAN
L.S. 100. 00%
500. 00 1, 000. 00 500
19  SPCC LEAD
35. 0000 HR 50. 0000 35. 0000 -30.00%
1, 750. 00 1, 225. 00 -525
TRAFFI C
20 BEAM GUARDRAI L TYPE 1
15. 2000 w 75. 0000 90. 0000 20.00%
1, 140. 00 1, 368. 00 228



DOT_RGGBO1

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D CHECK REPORT * * *

DATE: 07/ 05/ 2000
TI ME: 15:18

PS&E JOB NO: 98C540 REVI SION NO : 1 BI DS OPENED ON : Jul 6 2000
CONTRACT NO: 005904 REGION NO : 3 AWARDED ON : Jul 10 2000
VERSI ON NO : 1 WORK ORDER# : OL3535
W CSR 101 e LOW BIDDER  -------
TITLE : EERlD%ER . LAKESI DE | NDUSTRI ES
WEST UNCAS ROAD VI C. 50 ECLIPSE DR
980540 98363- 9406
PROJECT . NH 0101(164) PORT ANGELES WA 983620127
COUNTY(S) : JEFFERSON CONTRACTOR NUMBER : 469025
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF.
TRAFFI C
21 RAI SI NG EXI STI NG BEAM GUARDRAI L
3419. 0000 w 8. 0000 9. 0000 12.50%
27,352.00 30, 771. 00 3,419
22  BEAM GUARDRAI L END SECTI ON DESI GN G
1. 0000 EACH 50. 0000 95. 0000 90. 00%
50. 00 95. 00 45
23 BEAM GUARDRAI L FLARED TERM NAL
4. 0000 EACH 850. 0000 1, 500. 0000 76.47%
3, 400. 00 6, 000. 00 2,600
24 BEAM GUARDRAI L BURI ED TERM NAL
4. 0000 EACH 850. 0000 675. 0000 -20.59%
3, 400. 00 2, 700. 00 -700
25 PLASTI C AERI AL SURVEI LLANCE FULL MARKER
7.0000 EACH 50. 0000 65. 0000 30.00%
350. 00 455, 00 105
26 PLASTI C AERI AL SURVEI LLANCE 1/2 MARKER
6. 0000 EACH 50. 0000 65. 0000 30.00%
300. 00 390. 00 90
27 PAINT STRI PE
40140. 0000 w 0. 3000 0. 2600 -13.33%
12, 042. 00 10, 436. 40 -1, 606
28 PLASTI C DRAI NAGE MARKI NG
112. 0000 EACH 4. 0000 9. 0000 125.00%
448. 00 1, 008. 00 560
29 PAI NTED GORE STRI PE
53. 0000 w 0. 6500 2.0000 207.69%
34. 45 106. 00 72
30 PLASTI C STOP BAR
115. 0000 w 8. 0000 9. 0000 12.50%
920. 00 1, 035. 00 115
31 PLASTI C TRAFFI C ARROW
2.0000 EACH 49. 0000 180. 0000 267.35%
98. 00 360. 00 262



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 05/ 2000

* % * B| D CHECK REPORT * * = TIVE: 15: 18
PS&E JOB NO: 98C540 REVI SION NO : 1 BI DS OPENED ON : Jul 6 2000
CONTRACT NO: 005904 REGION NO : 3 AWARDED ON : Jul 10 2000
VERSI ON NO : 1 WORK ORDER# : OL3535
W CSR 101 e LOW BIDDER  -------
TITLE : EERlD%ER . LAKESI DE | NDUSTRI ES
WEST UNCAS ROAD VI C. 50 ECLIPSE DR
980540 98363- 9406
PROJECT . NH 0101(164) PORT ANGELES WA 983620127
COUNTY(S) : JEFFERSON CONTRACTOR NUMBER : 469025
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF.
TRAFFI C
32 RAI SED PAVEMENT MARKER TYPE 2
7.1000 HUND 250. 0000 285. 0000 14.00%
1, 775. 00 2,023.50 249
33 TEMPORARY PAVEMENT MARKI NG
12940. 0000 w 0. 3000 0. 4000 33.33%
3, 882. 00 5,176. 00 1,294
34 PERMANENT SI GNI NG
L.S. 12.07%
5, 800. 00 6, 500. 00 700
35 PORTABLE CHANGEABLE MESSAGE SI GN
2.0000 EACH 2, 500. 0000 3, 500. 0000 40.00%
5, 000. 00 7, 000. 00 2,000
36 OPERATI ON OF PORTABLE CHANGEABLE NMESSAGE S| GN
2112. 0000 HR 5. 0000 5. 0000 0. 00%
10, 560. 00 10, 560. 00 0
37 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S. 150. 00%
4, 000. 00 10, 000. 00 6, 000
38 CONTRACTOR PI LOTED TRAFFI C CONTROL
150. 0000 HR 38. 0000 45. 0000 18.42%
5, 700. 00 6, 750. 00 1, 050
39 TRAFFI C CONTROL LABOR
1500. 0000 HR 28. 0000 32. 5000 16.07%
42,000. 00 48, 750. 00 6, 750
40 TRAFFI C CONTROL SUPERVI SOR
540. 0000 HR 37.0000 37.5000 1.35%
19, 980. 00 20, 250. 00 270
41 CONSTRUCTI ON SI GNS CLASS A
64. 0000 e 116. 0000 40. 0000 -65.52%
7,424.00 2, 560. 00 -4, 864
OTHER | TEMS
42 ADJUST MONUMENT CASE AND COVEF
11. 0000 EACH 175. 0000 150. 0000 -14.29%

1, 925.00 1, 650. 00 -275



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 05/ 2000

* % * B| D CHECK REPORT * * = TIVE: 15: 18
PS&E JOB NO: 98C540 REVI SION NO : 1 BI DS OPENED ON : Jul 6 2000
CONTRACT NO: 005904 REGION NO : 3 AWARDED ON : Jul 10 2000
VERSI ON NO : 1 WORK ORDER# : OL3535
HWY SR 101 T LOVBIDDER  -------
TITLE : éiRlD%ER . LAKESI DE | NDUSTRI ES
WEST UNCAS ROAD VI C. 50 ECLIPSE DR
980540 98363- 9406
PROJECT . NH 0101(164) PORT ANGELES WA 983620127
COUNTY(S) : JEFFERSON CONTRACTOR NUMBER : 469025
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF.
OTHER | TEMS
43 ADJUST | NLET
1. 0000 EACH 200. 0000 2, 000. 0000 900. 00%
200. 00 2, 000. 00 1, 800
44 TRAI NI NG
300. 0000 HR 1. 0000 4. 0000 300. 00%
300. 00 1, 200. 00 900
45 ROADSI DE CLEANUP
EST. 0. 00%
1, 000. 00 1, 000. 00
46 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST. 0. 00%
1, 000. 00 1, 000. 00
47 M NOR CHANGE
CALC 0. 00%
-1.00 -1.00
48 MAI LBOX SUPPORT TYPE :
1. 0000 EACH 125. 0000 500. 0000 300. 00%
125. 00 500. 00 375
49  ABANDON EXI STI NG CATCH BASI N
12. 0000 EACH 100. 0000 150. 0000 50. 00%
1, 200. 00 1, 800. 00 600
50 EXPANSI ON JO NT
88. 0000 w 40. 0000 10. 0000 -75.00%
3,520. 00 880. 00 -2,640
51  MONUMENT RI SER RI NG AND COVER
1. 0000 EACH 100. 0000 500. 0000 400. 00%
100. 00 500. 00 400

CONTRACT TOTAL $2, 077, 201. 25 $1, 860, 461. 92 -10. 43%



